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The Tender Document must be submitted.  All forms must be properly completed as required and the document 

shall not be taken apart or altered in any way whatsoever. 
 

All forms must be duly completed in black ink as required. 
 

The list of returnable documents, which consists of forms and schedules to be completed and company specific 

certificates and information pages to be attached, comprise the following 

 

Document Reference                              Title                                                                Page 

 

C1:                                    AGREEMENT AND CONTRACT DATA                               4 
 

C1.1:                                  FORM OF OFFER AND ACCEPTANCE                               5 
 

C1.2:                                  CONTRACT DATA                                                                10 
 

C1.2.1:                               CONDITIONS OF CONTRACT                                             11 
 

C1.2.2:                               CONTRACT SPECIFIC DATA                                              25 
 

C1.3:                                  FORMS OF SECURITIES                                                27 
 
 

C2:                                    PRICING DATA                                                                     31 
 

C2.1:                                 PRICING INSTRUCTIONS                                                    32 
 

C2.2:                                 PRICING SCHEDULES                                                         33 
 

C2.3:                                 PRICING ASSUMPTIONS: SUPPLY CONTRACT                35 
 
 

C3:                                    PURCHASERS GOOD INFORMATION                                35 
 

C3.1:                                 PROJECT SPECIFICATIONS                                                36 
 

C3.2:                                 PARTICULAR SPECIFICATIONS                                          47 
 
 
 
 

C4:                                    SITE INFORMATION                                                             63 
 

C4.1:                                 INFORMATION AND MAP                                                     63                                 



 

 

 
 

THE CONTRACT 
 

NEC3 SUPPLY CONTRACT 

APPOINTMENT OF ONE OR MORE SERVICE 
PROVIDERS FOR THE SUPPLY AND DELIVERY OF 
CONSTRUCTION IMPLEMENTS AND MATERIALS 
RELATING TO ROADS, STORMWATER WORKS, 
WASTE WATER WORKS, RESIDENTIAL & OFFICE 
BUILDINGS, ELECTRICITY SUPPLY AND FENCING 
FOR A PERIOD OF 36 MONTHS 
 

  

3 

 

THE CONTRACT 

 
 

 

C1        :          AGREEMENT AND CONTRACT DATA  

C2        :          PRICING DATA 

C3        :          PURCHASERS GOOD INFORMATION  

C4        :          SITE INFORMATION



 

 

 
 

THE CONTRACT 
 

NEC3 SUPPLY CONTRACT 

APPOINTMENT OF ONE OR MORE SERVICE 
PROVIDERS FOR THE SUPPLY AND DELIVERY OF 
CONSTRUCTION IMPLEMENTS AND MATERIALS 
RELATING TO ROADS, STORMWATER WORKS, 
WASTE WATER WORKS, RESIDENTIAL & OFFICE 
BUILDINGS, ELECTRICITY SUPPLY AND FENCING 
FOR A PERIOD OF 36 MONTHS 
 

  

4 

 

PART 1: AGREEMENT AND CONTRACT DATA 
 

 
 

The applicable contract NEC3 Supply Contract (SC) April 2013 revision 
 
 
 

 

Document 

reference 

 

Title                                                                                                   No of 

pages

             C1.1     Form of Offer and Acceptance                                                                   5 
 
 

C1.2      Contract Data                                                                                            13 
 
 

C1.2.1      Conditions of Contract                                                                               1 
 
 

C1.2.2      Contract Specific Data                                                                               2 
 
 

C1.3      Forms of Securities                                                                                    4 
 
 
 
 
 
 

 

Total number of pages                                                                              25 
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C1.1          FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 

 

The Employer, identified in the acceptance signature block, has solicited offers to enter a contract for the 

procurement of: TENDER No CGT/085/21/MP: APPOINTMENT OF ONE OR MORE SERVICE PROVIDERS 

FOR THE SUPPLY AND DELIVERY OF CONSTRUCTION IMPLEMENTS AND MATERIALS RELATING TO 

ROADS, STORMWATER WORKS, WASTE WATER WORKS, RESIDENTIAL & OFFICE BUILDINGS, 

ELECTRICITY SUPPLY AND FENCING FOR A PERIOD OF 36 MONTHS 

 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 

addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 

of tender. 

 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for an 

amount to be determined in accordance with the conditions of contract identified in the contract data. 

 

 

THE OFFERED TOTAL, INCLUSIVE OF VALUE ADDED TAX IS 

 

Rand…………………………………………………………………………………………………………… 

 

……………………………………………………………………………………………………..(in words). 

 

R……………………………….…….. (in figures). 

 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 

and returning one copy of this document to the tenderer before the end of the period of validity stated in the 

tender data, whereupon the tenderer becomes the party named as the service provider in the conditions of 

contract identified in the contract data. 

 

Signature 

 

Name 

 

Capacity                                                                                                                                                    
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For the tenderer 

 

 

Name of Tenderer 

 

Address of Tenderer  

 

 

 

 

Name of witness 

 

Signature of witness                                                                    Date                                                      

 

 

 

C1.1.2    Acceptance 

 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the 

tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in 

accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s 

offer shall form an agreement between the employer and the tenderer upon the terms and conditions 

contained in this agreement and in the contract, which is the subject of this agreement. 

 

The terms of the contract, are contained in: 

 

Part C1:    Agreements and contract data, (which includes this agreement)  

Part C2:    Pricing data 

Part C3:    Scope of work.  

Part C4:    Site information 

 

and  the  schedules,  forms,  drawing  and  documents  or  parts  thereof,  which  may  be  incorporated  

by reference into Parts 1 to 4 above. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 

listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 

and  the  Employer  during  this  process  of  offer  and  acceptance,  are  contained  in  the  Schedule  of 

Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 

documents are valid unless contained in this Schedule, which must be duly signed by the authorized 

representatives of both parties. 

 

The Tenderer shall deliver the security in terms of Option X13 and  X14 of the NEC3 SC Supply 

contract within the period stated in the contract Data or within the period stipulated in the 

conditional Letter of Acceptance, whichever date is the earliest, and he shall, immediately after 

receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), 

contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery 

of any other bonds, guarantees, proof of insurance and any other documentation to be provided 

in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date 

on which this Agreement comes into effect, if not supplied earlier in accordance with the 

conditional Letter of Acceptance. Failure to fulfil any of these obligations in accordance with those 

terms shall constitute a repudiation of this Agreement. 
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Notwithstanding  anything  contained  herein,  this  Agreement,  unless  stated  differently in  the  contract 

conditions, comes into effect on the date when the Tenderer receives one fully completed original copy 

of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) 

within five days of the date of such receipt notified the Employer in writing of any reason why he cannot 

accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties. 

 

 

 

Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

for the 

Employer          COGTA 

Samora Machel, Riverside Park, 

Mbombela, 1200 Mpumalanga 

Province 

 

 

Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

 

Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . .  . .  

 

 

Schedule of Deviations 

 

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 

date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 

matter  in  such  letter,  which  constitutes  a  deviation  as  aforesaid  becomes  the  subject  of  agreements 

reached during the process of offer and acceptance; the outcome of such agreement shall be recorded 

here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this  

submission). 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 

contract shall also be recorded here. 

Any change or addition to the Tender documents arising from the above agreements and recorded here 

shall also be incorporated in to the final draft of the Contract. 

 

 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 

the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 

any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed 

copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 

this Agreement. 

 

 

For the Tenderer: 

 

Signature(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

 

Name of witness ………………………………………………………………………………………………  

 

Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

For the Employer: 

 

Signature(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Name of Employer:      Mpumalanga Department: Co-operative Governance and Traditional Affairs 

` 

Address of Employer      Samora Machel, Riverside Park, Mbombela, 1200 

 

 

 

Name of witness ……………………………………………………………………………………………… 

 

Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .
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C1.2  CONTRACT DATA 

Document    

reference 

Title No of 

pages 

C1.2 Contract Data 1 

 

            C1.2.1 Conditions of Contract 13 

 

C1.2.2 Contract Specific Data 2 

 

C1.3 Forms of Security 4 

 

 Total number of pages 20 
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C1.2.1       CONDITIONS OF CONTRACT 

 

 

 

  

SPECIAL CONDITIONS OF CONTRACT –  Z-CLAUSES 

 

 

1.      GENERAL 

 

The Special Conditions of Contract (Z-clauses) form an integral part of the Contract. The Z-clauses shall 

amplify, modify, or supersede the NEC3 SC Core and Secondary Option Clauses to the extent specified 

below, and shall take precedence and shall govern. 

 

The clauses of the Z-Clauses hereafter are numbered “Z” followed in each case by a number and an 

appropriate heading. 

 

The Data Forms included in the NEC3 SC are replaced with the Data Forms included in this Contract 

Project Document
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C1.2 CONTRACT DATA 

 

Part one - Data provided by the Purchaser 

 

 Completion of the data in full, according to the Options chosen, is essential to 

create a complete contract. 

  Statements given in all 

contracts 

 

                        1 General                  The conditions of contract are the core clauses and the clauses for 

Options of the NEC3 Supply Contract April 2013. 

  The goods are 

        CONSTRUCTION MATERIALS  

AND            SERVICES 

 

  The services are 

 APPOINTMENT OF ONE OR MORE SERVICE PROVIDERS FOR THE 

SUPPLY AND DELIVERY OF CONSTRUCTION IMPLEMENTS AND 

MATERIALS RELATING TO ROADS, STORMWATER WORKS, WASTE 

WATER WORKS, RESIDENTIAL & OFFICE BUILDINGS, ELECTRICITY 

SUPPLY AND FENCING FOR A PERIOD OF 36 MONTHS 

 

 The Purchaser is 

Name 

 

 Mpumalanga Department: Co-operative Governance and Traditional 

Affairs 

 

 Address: Samora Machel 

                Riverside Park 

                Mbombela 

                1200 

 

 The Supply Manager is 

 

Name: Mr. S. Ngubane 
 

    The Adjudicator is 

 

 Will be mutually agreed on by both Parties once a dispute arises. The parties 

submit a maximum of three nominations to agree on the Adjudicator. 

 

If the Parties do not agree on the Adjudicator, the Adjudicator will be 

appointed by the Association of Arbitrators of Southern Africa 
 

  The Goods Information is in 
 

 Part 3: Scope of Work including all documentation drawings that it refers 

including applicable standards 
 

  The Supply Requirements as part of the Goods Information is in 
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   Annexure A to the Contract data 
 

  The language of this contract is 
 

   English 
 

  The law of the contract is the law of 
 

                   Republic of South Africa 
 

  The period for reply is 
 

 One (1) week (s). 
 

  The Adjudicator nominating body is 
 

 Arbitrators of Southern Africa 
 

  The tribunal is 
 

 Arbitration 
 

   The person or organisation who will choose an arbitrator is the 
 

 Chairman of the Association of Arbitrators of Southern Africa 

•  if the Parties cannot agree a choice or  

•  if the arbitration procedure does not state who selects an arbitrator 

is. 
 

  The following matters will be included in the Risk Register 
 

 (1)   Late delivery affecting Purchaser’s deliver obligation 

(2)   Defective equipment or goods 

(3)   Noncompliance with Health and Safety Regulations including 

instructions implementing COVID-19 directives 
 

                        3 Time       The starting date is 
 

        One (1) week from date of appointment 
 

  The Supplier submits revised programmes at intervals no 

longer than 
 

         Two (2) weeks. 

4 Testing and Defects     The defects date is Fifty-Two (52) weeks after Delivery.  

 

  The defect correction period is One (1) week(s) except that:  

 The defect correction period is One (1) weeks 

 The defect correction period for major defect is Two (2) weeks. 

  The defect access period is Two (2) days 
 

5 Payment     •    The currency of this contract is the 
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        South African Rand (ZAR)  
 

   The assessment interval is Three (3) weeks (not more than five). 

 

  The interest rate is 0 % for any late payments.   

8 Risks, liabilities, 

indemnities and insurance    
 The minimum limit of indemnity for insurance in respect of loss of or 

damage to property (except the goods, plant and materials and equipment) 

and liability for bodily injury to or death of a person (not an employee of the 

Supplier) caused by activity in connection with this contract for any one 

event is 

 

- Whatever the Supplier deems necessary in addition to what is required by 

law for anyone event with cross liability so that the insurance applies to the 

parties separately.  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

 The minimum limit of indemnity for insurance in respect of death of or bodily 

injury to employees of the Supplier arising out of and in the course of their 

employment in connection with this contract for any one event is 

- As prescribed by the compensation for Occupational injuries and 

diseases Act No 130 of 1993 and the Supplier’s common law liability 

for people falling outside the scope of the Act with the limit of 

indemnity of not less than R500 000 (Five Hundred Thousand Rand).  

 

 The Supplier’s liability to the Purchaser for indirect or consequential loss 

including loss of profit, revenue and goodwill is limited to  

   The Total of the Prices  

 

 For any one event, the Supplier’s liability to the Purchaser for loss of or 

damage to the Purchaser’s property is limited to 

-The Purchaser’s existing and surrounding property in the care 

custody and control of the Supplier the amount of the deductible 

required by insurer from the Purchaser. 

 

 The Supplier’s liability for Defects due to his design which are not notified 

before the last defects date is limited to 

-      The Total of the Prices  

 

 The Supplier’s total liability to the Purchaser for all matters arising under or 

in connection with this contract, other than the excluded matters, is limited 

to 

-    The Total of the Prices   

 

 The end of liability date is five (5) years after Delivery of the whole of the 

goods and services.  
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Data for Option Clauses 

 

X2                                            Change in the law 

 

A change in the law is a compensation event occurs after the Contract Date 

 

 

X7                                    Delay damages (but if no Option X5 also used) 

 

3% of the total order prices per day up to the maximum of 15% of the order 

 

 

X14                                 Advance Payment/Deposit 

 

The advance payment or deposit is made after either Contract Date and receipt of an advance 

payment bond or after Contract date, receipt of purchase order and when Supplier receives the 

advance payment bond. The advance payment is fifty per centum (50%) of the total order 

refundable when Suppler delays performance. 

 

Applicable Z clauses 

 

Z1                            Cession and Delegation of Rights 

 

Z1.1                      Neither party hereto may cede and delegate any of its rights and obligations 

(including liabilities) under this Agreement to any person without the written 

consent of the other. 

 

Z1.2                         Notwithstanding the above, the Purchaser may on written notice to the Supplier 

cede and delegate its rights and obligations under this contract to any of its 

subsidiaries or any of its present divisions or operations which may be 

converted into separate legal entities or to its client on whose behalf it acts as 

an Implementing Agent. 

 

Z2                            Joint ventures 

 

Z2.1                   If the Supplier constitutes a joint venture, consortium or other unincorporated 

grouping of two or more persons or organizations then these persons or 

organizations are deemed to be jointly and severally liable to the Purchaser for 

the performance of this contract. 

 

Z2.2                    Unless already notified to the Purchaser, the persons or organizations notify the 

Project Manager within two weeks of the Contract Date of the key person who has 

the authority to bind the Supplier on their behalf. 
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Z2.3                 The Supplier does not substantially alter the composition of the joint venture, 

consortium or  other  unincorporated  grouping  of  two  or  more  persons  without  

the  consent  of  the Purchaser having been given to the Supplier in writing. 

 

Z3                            Change of Broad Based Black Economic Empowerment (B-BBEE) status 

 

Z3.1                      Where a change in the Supplier’s legal status, ownership or any other change to 

his business composition or business dealings results in a change to the Supplier’s 

B-BBEE status, the Supplier notifies the Purchaser within seven days of the 

change. 

 

Z3.2                  The  Supplier  is  required  to  submit  an  updated  verification  certificate  and  

necessary supporting documentation confirming the change in his B-BBEE status 

to the Project Manager within thirty days of the notification or as otherwise 

instructed by the  Project Manager. 

 

Z3.3                       Where, as a result, the Supplier’s B-BBEE status has decreased since the 

Contract Date the  Purchaser  may  either  re-negotiate  this  contract  or  

alternatively,  terminate  the Suppliers’ obligation to Provide the Works. 

 

Z4                            Ethics 

 

Z4.1                       The Purchaser is committed to the highest standard of ethical behaviour and 

expects the same from all Suppliers. 

 

Any offer, payment, consideration, or benefit of any kind made by the  Supplier, 

which constitutes  or  could  be  construed  either  directly  or  indirectly  as  an  

illegal  or  corrupt practice,  as  an  inducement  or  reward  for  the  award  or  in  

execution  of  this  contract constitutes  grounds  for  terminating  the  Supplier’s  

obligation  to  Provide  the  Works  or taking any other action as appropriate against 

the  Supplier (including civil or criminal action). 

 

Z4.2                        The  Purchaser  may  terminate  the  Supplier’s  obligation  to  Provide  the  Works  

if  the Supplier (or any member of the Supplier where the Supplier constitutes a 

joint venture, consortium or other unincorporated grouping of two or more persons 

or organizations) is found guilty by a competent court, administrative or regulatory 

body of participating in illegal or corrupt practices. 

 

Such practices include making of offers, payments, considerations, or benefits of 

any kind or otherwise, whether in connection with any procurement process or 

contract with the Purchaser or other people or organizations and including in 

circumstances where the Supplier or any such member is removed from the an 

approved vendor data base of the Purchaser as a consequence of such practice. 
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Z5                            Confidentiality 

 

Z5.1                      The Supplier does not disclose or make any information arising from or in 

connection with this contract available to others.  This undertaking does not, 

however, apply to information which at the time of disclosure or thereafter, without 

default on the part of the Supplier, enters the public domain or to information which 

was already in the possession of the Supplier at the time of disclosure (evidenced 

by written records in existence at that time).   Should the Supplier disclose 

information to others in terms of clause 25.1, the Supplier ensures that the 

provisions of this clause are complied with by the recipient. 

 

Z5.2                       If the Supplier is uncertain about whether any such information is confidential, it 

is to be regarded as such until notified otherwise by the Project Manager. 

 

 

Z5.3                       In  the  event  that  the  Supplier  is,  at  any  time,  required  by  law  to  disclose  

any  such information which is required to be kept confidential, the Supplier, to the 

extent permitted by law prior to disclosure, notifies the Purchaser so that an 

appropriate protection order and/or any other action can be taken if possible, prior 

to any disclosure.  If such protective order is not, or cannot, be obtained, then the 

Supplier may disclose that portion of the information which it is required to be 

disclosed by law and uses reasonable efforts to obtain  assurances  that  

confidential  treatment  will  be  afforded  to  the  information  so disclosed. 

 

Z5.4                   The taking of images (whether photographs, video footage or otherwise) of the 

works or any portion thereof, in the course of Providing the Works and after 

Completion, requires the prior written consent of the Project Manager.   All rights 

in and to all such images vests exclusively in the Employer. 

 

Z5.5                       The Supplier ensures that all his Sub-Suppliers abide by the undertakings in this clause. 

 

Z6                            Waiver and estoppel: Add to core clause 12.3: 

 

Z6.1                       Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator 

does not constitute a waiver of rights and does not give rise to an estoppel unless 

the Parties agree otherwise and confirm such agreement in writing. 

 

Z7                            Health, safety and the environment:  Add to core clause 27.4 

 

Z7.1                    The Supplier shall ensure that it complies with all relevant health and safety 

measures set out in the Goods Information in regard to the novel COVID-19 virus, 

which is not exclusive  of  any  other  health  and  safety  regulations,  laws,  by-

laws  and  ordinances published by the Government of South Africa in the 

Government Gazette, applicable to the Supplier and/or the Goods provided by the 

Supplier. 
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The Occupational Health and Safety Act No. 85 of 1993, Construction 

Regulations 2014, Section  27(2)  of  the  Disaster  Management  Act,  2002  

Regulations  and  COVID-19 

Consolidated Directions on Occupational Health and Safety in certain 

workplaces, will in all respects be applicable to this contract. 

 

Z7.2                      The Supplier undertakes to take all reasonable precautions to maintain the 

health and safety of persons in and about the execution of the works. Without 

limitation the Supplier: 

 

accepts that the Purchaser  appoint him  as the “Principal  Contractor” (as defined  

and provided  for  under  the  Construction  Regulations  2014  as  the  Principal  

Contractor (promulgated under the Occupational Health & Safety Act 85 of 1993) 

(“the Construction Regulations 2014”) for the Site. 

 

• warrants that  the total of the Prices  as at the Contract Date  includes  enough 

for proper  compliance  with  the  Occupational  Health  and  Safety  Act  (85  

of  1993), Construction Regulations 2014, Section 27(2) of the Disaster 

Management Act 2002, COVID-19  Consolidated  Directions  on  Occupational  

Health  and  Safety  in  certain workplace, all applicable health & safety bylaws 

and regulations and the health and safety rules, guidelines and procedures 

provided for in this contract and generally for the proper maintenance of health 

& safety in and about the execution of works; and 

 

• undertakes, in and about the execution of the works, to comply with the 

Occupational Health and Safety Act (85 of 1993), Construction Regulations 

2014, Section 27(2) of the   Disaster   Management   Act   2002,   COVID-19   

Consolidated   Directions   on Occupational Health and Safety in certain 

workplaces, and with all applicable health 

&  safety  bylaws  and  regulations  and  rules,  guidelines  and  procedures  

otherwise provided for under this contract and ensure that his Sub Suppliers, 

employees and others under the Supplier’s direction and control, likewise 

observe and comply with the foregoing. 

 

Z7.3                     The  Supplier,  in  and  about  the  execution  of  the  works,  complies  with  all  

applicable environmental  laws  and  regulations  and  rules,  guidelines  and  

procedures  otherwise provided  for  under  this  contract  and  ensures  that  his  

Sub  Suppliers,  employees  and others under the Supplier’s direction and control, 

likewise observe and comply with the foregoing.
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Z7.4                       Supplier’s liability as mandatory 
 

Notwithstanding any actions which the Purchaser may take, the Supplier accepts 

sole liability   for   due   compliance   with   the   relevant   duties,   obligations,   

prohibitions, arrangements,  and  procedures  imposed  by  the  Occupational  

Health  and  Safety  Act, 1993 (Act 85 of 1993), and all its regulations, Section 

27(2) of the Disaster Management Act, 2002 Regulations and  COVID-19 

Consolidated Direction on  Occupational Health and Safety in certain workplaces 

for which he is liable as mandatory. By entering into this Contract,  it  shall  be  

deemed  that  the  parties  have  agreed  in  writing  to  the  above provisions in 

terms of Section 37 (2) of the Act. 
 

Z7.6                         Supplier to notify Purchaser of any Incident 
 

The Purchaser retains an interest in all inquiries conducted under this Contract in 

terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993) and its Regulations, Section 27(2) of the Disaster Management 

Act, 2002 Regulations and  COVID-19  Consolidated  Direction  on  Occupational  

Health  and  Safety  in  certain workplaces, following any incident involving the 

Supplier and/or Sub-Supplier and/or their employees.  The  Supplier  shall  notify  

the  Purchaser  in  writing  of  all  investigations, complaints or criminal charges 

which may arise pursuant to work performed under this Contract in terms of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations. 
 

Z7.7                       In carrying out his obligation mandatory to the Purchaser  for this contract in terms 

of Section  37(2)  of  the  Occupational  Health  &  Safety  Act  No.  85 of 1993, 

the Supplier ensures that he complies with the Act when Providing the Works or 

using Plant, Materials or Equipment.  The  Supplier  indemnifies  the  Purchaser  

against  loss  and  damage  to property, death of, or injury to, a person and claims, 

proceedings, compensation and costs arising from the Supplier’s transgression of 

the Act, except to the extent that the Purchaser caused the transgression. 
 

Z8                            Provision of a Tax Invoice and interest.  Add to core clause 51 
 

Z8.1                    Within one week of receiving a payment certificate from the Project Manager in 

terms of core clause 51.1, the Supplier provides the Purchaser with a tax invoice 

in accordance with the Employer's procedures stated in the Goods Information, 

showing the amount due for payment equal to that stated in the payment 

certificate. 
 

Z8.2                       If the Supplier does not provide a tax invoice in the form and by the time required 

by this contract, the time by when the Purchaser is to make a payment is extended 

by a period equal in time to the delayed submission of the correct tax invoice.  

Interest due by the
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Purchaser in terms of core clause 51.2 is then calculated from the delayed date 

by when payment is to be made. 
 

Z8.3                      The Supplier (if registered in South Africa in terms of the companies Act) is 

required to comply with the requirements of the Value Added Tax Act, no 89 of 

1991 (as amended) and to include the Employer’s VAT number on each invoice 

he submits for payment. 
 

Z8.4                    Tax Invoice        The Supplier ensures that the requirement in terms of Section 

20(4)(C) of  the  Value  Added  Tax  Act,  no  89  of  1991  (as  amended  by  the  

Revenue  Laws Amendment Act 45 of 2003), that the VAT registration number of 

the recipient of the tax invoice, appears on the said tax invoice in order for the 

invoice to fully comply with the requirements  of  a  valid  invoice  for  VAT  

purposes  as  contained  in  the  said  Section 20(4)(C),  is  adhered  to. The 

Purchaser requires adherence by the Supplier to this requirement as from 1 June 

2004.   No payment will be made on tax invoices not fully meeting the requirement 
 

 

Z9                            Notifying compensation events 

 

Z9.1                       Delete from the last sentence in core clause 61.3, “unless the Project Manager 

should have notified the event to the Supplier but did not”. 
 

Z10                          Employer’s limitation of liability 

 

Z10.1                     The Purchaser’s liability to the Supplier for the Supplier’s indirect or 

consequential loss is limited to R0.00 (zero Rand) 

 

Z10.2                     The Supplier’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) 

and the Employer’s liability under the indemnity is limited to compensation as 

provided for under the compensation events stated in this contract. 

 

Z11                        Termination: Add to core clause 91.1, at the second main bullet point, fourth 

sub-bullet point, after the words "against it":
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Z11.1                        or had a judicial management or business rescue order granted against it (R8). 

 
 

Z12                        Addition to secondary Option X7 (or Options X5 and X7 used together) Delay damages 

(if applicable in this contract) 
 

Z12.1                       If the amount due for the Supplier’s payment of delay damages reaches the limits 

stated in this Contract Data for Option X7 or Options X5 and X7 used together, 

the Purchaser may terminate the Supplier’s obligation to Provide the Works using 

the same procedures and payment on termination as those applied for reasons 

R1 to R15 or R18 stated in the Termination Table. 

 
 

Z13 
 

Assessing the amount of work which the Contract Data states the Supplier will do himself

Z13.1 The prices for the work done by the Supplier himself are the lump sums and the 

product of the quantity multiplied by the unit rates agreed to and included in the 

pricing schedule associated with this contract.

 

Z13.2 The  cost  of  people  includes  amounts  for  meeting  the  requirements  of  law  

and  if applicable for pension provisions.
 

 

Z13.3 

 

The amount for Equipment includes amounts paid for hired Equipment and an 

amount for the use of Equipment owned by the Supplier which is the amount the 

Supplier would have paid if the Equipment had been hired.

 

Z13.4 The assessment includes risk allowances for costs and time matters which are at 

the Supplier’s risk under this contract. The assessment is not revised if the 

forecast upon which it is based is shown by later recorded information to have 

been wrong.

 

 

Z13.5 
The effects of compensation events upon the prices for work done by the Supplier 

himself are assessed by forecasting the effect of a compensation event upon the 

cost arrived at in terms of Z13.1 to Z13.3 above or if the event has already 

occurred, the assessment is based on the cost due to the event which the Supplier 

has incurred. 

 

 

Z13.6 
The provisions of Z14.4 above apply also to compensation events involving 

changes to the prices for work done by the Supplier himself.
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Z14                          Time 

 

Z14.1                       Amend this clause by inserting the following as clause 37.1 

 

Recovery Plan 
 

37.1 Where actual progress on Site is not in accordance with the most current 

programme or  where  the  Purchaser  or  Service  Manager  is  of  the  opinion,  at  

any  time  during  the execution of the works, that the Supplier will not achieve 

Completion on the date stated in the most current programme, the Supplier shall 

prepare a recovery plan within 14 days of receipt of an instruction from the 

Purchaser or Project Manager requesting such recovery plan detailing: 
 

• the Supplier’s plan to ensure that the works will achieve Completion on the 

date stated in the most current programme; 

 

• all additional resources which will be employed by the Supplier in order to 

ensure that  the  Supplier  achieves  Completion  on  the  date  stated  in  

the  most  current programme; 
 

any other  information  which may be required by the  Purchaser  or  Service  

Manager  to ascertain that the Supplier will achieve Completion on the date stated 

in the most current programme. 

 

Z15                          Payment 

 

Z15.1                     Amend clause 50 
 

Clause 50 amended by addition of the following clause 

 

Materials and goods stored off site are not included in the amount authorised for 

payment 
 

Z15.2                    Payment 51 – amend the clause by adding the following clauses at the end of the  

clause: 

 

51.4 The interest on any late payments is 0.00%. 
 

51.5 Within one week of receiving a payment certificate from the Project Manager 

in terms of core clause 51.1, the Supplier provides the Purchaser with a tax invoice 

in accordance with the Employer's procedures stated in the final approved rates, 

showing the amount due for payment equal to that stated in the payment certificate.
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Z16.3 

51.6 If the Supplier does not provide a tax invoice in the form and by the time 

required by this contract, the time by when the Purchaser is to make a payment is 

extended by a period equal in time to the delayed submission of the correct tax 

invoice. 
 

51.7 The Supplier (if registered in South Africa in terms of the companies Act) is 

required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 

(as amended) and to include the Employer’s VAT number on each invoice he 

submits for payment. 

 

Z16                          The Project Manager and Supervisor’s authority 

 

Z16.1                  The Purchaser is an organ of state and must follow certain governance protocols 

as provided for in legislation, government instruction or its mandate. To ensure 

compliance with the governance protocols the authority of the Project Manager 

and Supervisor is limited and in the following they must obtain prior approval from 

the Employer: 

 

•    change of scope of work having a cost and/or time impact; 

•    acceptance of Sub Suppliers or subcontracting contract conditions; 

•    giving any instruction having a cost and/or time impact; or 

•    Acceptance of a compensation event having a cost and/or time impact. 

• Any cumulative effect or compensation above 20% require National 

Treasury approval and will not be executed without written approval 

from National Treasury. 

• Increases above the contract from 0-19.99% will require written approval 

by the Head of Department of CoGTA 

•    Any compensation above the initial accepted forecast without written approval 

will be at the risk and account of the management Supplier. 

  

Z16.2               The Project Manager or Supervisor may extent any period for reply or any other 

response required within a prescribed time limit in this contract, by written notice of 

not less than three (3) days, by up to twenty-eight (28) days to obtain the necessary 

authority regarding the matter under consideration. 

 

The Purchaser may, having stated his reason, instruct the Supplier to remove 

an employee. The Supplier then arranges that, after one day, the employee has 

no further connection with the work included in this contract. 
 

Z17                          Access to Manufacturing Plant and Records 

 

Z17.1                 The Supplier allows the Project Manager or Purchaser access at any time within 

working hours the manufacturing facility, plant or place, to inspect the accounts and 

records, which it is, required to keep.  This includes the verification of forecast and 

inspection of other records. The Supplier shall obtain the same rights and 

obligations from Sub-Suppliers to the benefit of the Employer. 
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Z18                       Environmental 

 

Z18.1                    The Supplier ensures that all goods, services and works supplied in terms of this 

contract conform to all applicable environmental legislation and to the Purchaser’s 

environmental specifications. 

 

Z19                          Price adjustment for inflation 

 

Z19.1 Amend option X1 

 

The base date for indices is the actual one (01) month before tender closes. 

 

The proportions used to calculate the Price 

Adjustment Factor are: 

 

The indices are those prepared by          SEIFSA (after the contract date) 

 

 

Z 20                         
Spare and replacement parts 

 

Z20.1       The Supplier makes available for purchase the spares and replacement parts stated in the 

Goods Information and needed by the Purchaser to maintain the goods during its designed 

working life. Unless otherwise agreed between the Parties, the purchase price of the 

spares and replacement parts is the Supplier’s costs applicable at the time of purchase to 

which the percentages for overheads and profit stated in the Contract Data are applied. 
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C1.2.2 CONTRACT SPECIFIC DATA 

 

Part two - Data provided by the Supplier 

 

Completion of the data in full, according to the Options chosen, is essential 

to create a complete contract. 

 
Statements given in all 

contracts 

 •  The Supplier is 

 

 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

  The following matters will be included in the Risk Register 

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

  •  The percentage for overheads and profit added to the Defined Cost is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

 

• The price schedule is in . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

• The tendered total of the Prices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . ( in words) 

 

Optional statements            If the Supplier is to provide Goods Information for his design 

•    The Goods Information for the Supplier’s design is in 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

If the Supplier restricts access by the Supply Manager and Others to work being 

done for this contract  
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•    The restrictions to access for the Supply Manager and Others to work being done for 

this contract are 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

If a programme is to be identified in the Contract Data 

•    The programme identified in the Contract Data is . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

If the Supplier is to state, the delivery date of the goods and services. 

•    The delivery date of the goods and services is 

 

goods and services                                                 delivery date 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . .        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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C 1.3 FORMS OF SECURITIES  

 

(to be completed upon award) 

 

 

To: Mpumalanga Department: Co-operative Governance and Traditional Affairs 

 

Dear Sirs 

 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

 

1.   In this Guarantee 

 

1.1 The following words and expressions have the following meanings: 

 

1.1.1                               “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of 

Guarantor to be inserted] [ ] Financial Services Board Registration number 

 

1.1.2                               “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical address to  

be inserted] 

 

1.1.3                               “Contract” - means the written agreement entered into between the Employer and 

the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as 

amended, varied, restated, novated or substituted from time to time; [Drafting 

Note: signature date and Contract reference number to be inserted] 

 

1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of 

[●] with registration number [●]; [Drafting Note: Name and details of 

Contractor to be inserted] 

 

1.1.5 “Employer” - means Mpumalanga Department: Co-operative Governance 

and Traditional Affairs,  

 

1.1.6 “Expiry Date” - means the [●] day of [●] [Drafting Note: This date should 

align with the date of final completion]. 

 

1.1.7                               “this Guarantee” - means this document; 

 

1.1.8 “Guaranteed Sum” – means, subject to clause 4, the sum of [● - figure] 

([● - words]) [Drafting Note: Maximum aggregate Guarantee amount (not 

exceeding 10.0% of the total of the Prices as at the Contract Date) to be 

inserted] which amount will reduce with 50% when the Practical 

Completion certificate is issued until Final Completion. 
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1.2 Words or expressions capitalised shall bear the same meaning as assigned to them under the 

Contract albeit that the Contract itself, and any terms as defined therein, are merely referenced 

for convenience and not to create an accessory obligation. 

 

2.   At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from the 

Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any amount 

or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed Sum in the aggregate. 

 

3.   A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email …………………………………………….insert..] 

and shall: 

 

3.1 state the amount claimed (“the Demand Amount”); 

 

3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in the 

Contract: 

 

 

4.   The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of the 

Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

 

 

5.   Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the Guarantor’s 

obligation/s to make payment: 

 

5.1.1                               is and shall be absolute and unconditional in all circumstances; and 

 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any 

basis whatsoever; 

 

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner which it 

sees fit, without advising us and without affecting the Guarantor’s liability under this Guarantee. This 

includes, without limitation, any extensions, indulgences, release or compromise granted to the 

Contractor or any variation under or to the Contract or termination of the Contract. 

 

5.3 should the Employer cede its rights against the Contractor to a third party where such cession 

is permitted under the Contract, then the Employer shall be entitled to cede to such third party the 

rights of the Employer under this Guarantee on written notification to the Guarantor of such 

cession. 
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6.   The Guarantor’s obligations in terms of this Guarantee: 

 

6.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed 

Sum; and 

 

6.2 shall not be discharged and compliance with any demand for payment received by the Guarantor in 

terms hereof shall not be delayed, by the fact that a dispute may exist between the 

Employer and the Contractor. 

 

 

7.   This Guarantee: 

7.1 shall expire on the Expiry Date until which time it is irrevocable; 

 

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

 

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum 

or expiry hereof; 

 

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or 

determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

 

7.5 shall be governed by and construed in accordance with the law of the Republic of South Africa 

and shall be subject to the jurisdiction of the Courts of the Republic of South Africa. 
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8.   The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

 

Signed at    Date   

 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that 

they are authorised to bind the Guarantor as above stated: 

 

 

Guarantor Signatory 1:  ____________________

  

 

Guarantor Signatory 2:  ____________________

  

 

Name:  __________________________ 

 

 

Name:  __________________________ 

 

Capacity of Guarantor Capacity of Guarantor 

 

Signatory 1:________________________ 

 

Signatory 1:________________________ 

 

Witness: ______________________________ 

 

Witness: ______________________________ 

 

 

(Printed Name of Witness) 

 

 

(Printed Name of Witness) 

 

 

 

 

 

Guarantor’s seal or stamp   
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PART 2: PRICING DATA 
 
 
 
 
 
 
 

NEC3 Supply Contract (SC) April 2013 revision 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Document 

reference 

Title                                                                     No of 

pages

 

 

C2.1    Pricing Instructions                                                                                     1 
 

C2.2 
 

 
 

 

Pricing Schedule 
 

 

2 
 

 
 

 

 

Total number of pages                                                                             3
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C2.1          PRICING INSTRUCTIONS 
 

 

1. The Pricing Schedule is provided as a guide to Tenderers to price this Supply 

Contract (NEC3 SC Supply Contract) to determine the first Forecast of the Total 

Defined Cost- plus Fee per item. The Tenderers must determine or ensure that the 

Pricing Schedule is complete and provide for all items to be priced for this contract. 

 

The Pricing Schedules have been drawn up as follows: 

a. Civil engineering material shall be SABS approved.  

b. Electrical materials shall be SABS approved. 

c. All Healthy and Safety and Covid 19 provisions must be factored into the 

price. 

 

2. The agreement is based on the NEC3 SC Supply Contract. The additions, deletions 

and  alterations  to  the  NEC3  SC  Supply  Contract  as  well  as  the  contract  

specific variables are as stated in the Contract Data and Z-Clauses. It will be assumed 

that prices included in the Pricing Schedule are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards.   

 

3. Reference to any trademark, name, patent, design, type, specific origin, or producer 

is purely to establish a standard for requirements. Products or articles of an equivalent 

standard may be substituted after approval by the client or their representative.
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C2.2          PRICING SCHEDULE 

 

Use this page as a cover page to the Supplier’s Pricing Schedule as used in support of arriving 

at the first Forecast of the Total of the Defined Cost, which must be submitted as supporting 

documentation with any other pricing documents the Tenderers used to arrive at the first 

Forecast of the Total Defined Cost-plus Fee. The Pricing Schedule will also be used going 

forward to inform future forecasts and shall be used to price subcontracts. 

 

1) Tenderers are to ensure that adequate provision for the health and safety measures 

have been made and provided as required by the Department of Labour. 

 

2) The PDF/ original format Pricing Schedule must be populated by hand in black ink and 

will be the document used for evaluation purposes and if tenderer is successful this 

Pricing Schedule will be balanced in conjunction with the Project Manager and then 

applied for forecasting and subcontracting where applicable. 

 

3) Tenderers are also required to electronically populate the Excel format and add to the 

required Flash Drive with your submission. This shall be used to support verification 

of pricing errors. 

 

4) All items on the Pricing Schedule, where detailed specifications apply, are listed under 

Technical requirements, and are cross-referenced to the Pricing Schedule. In cases 

where a product does not have extensive specifications, the item specifications are 

listed with the item on the Pricing Schedule. 

 

5) Bidders must indicate the District Municipality that they are bidding. Bidders 

are permitted to bid for one or more District Municipality.  

 

6) All fields must be completed for each District municipality for the tender to be 

considered. If any fields are not priced, the tenderer will be disqualified for that 

District tendered. 

 

7) Tenderers must furnish unit prices for the listed products only. 

 

8) All costs including administration, health and safety, COVID 19 compliance, 

transportation and offloading shall be included in the tender rate. 

Transportation costs shall then cover location anywhere within the identified 

District. 

 

9) The tenderer shall be deemed to have insured themselves and the goods delivered. 
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I,                                                                              of                                                                           _, 

 

(Authorised Signatory)                                                                              (Company Name) 

 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.1 to C2.2 

and warrant that the documents submitted are true and accurate. 

 

 

 

 

(Signature)                                                                                                (Date)
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PART 3: PURCHASERS GOOD INFORMATION 

 

 

 

 

 

 

 

 

 

 

Document 

reference 

Title                                                                     No of pages

 

 

This cover page                                                                                          1 

 

 

C3.1   Project Specifications                                                                                12 

 

 

C3.2   Particular Specifications                                                                             9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total number of pages           22
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C3.1          PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

 

1.1. Introduction 

 

The successful bidder / bidders will be expected to supply and deliver construction 

implements and materials in Ehlanzeni DM, Gert Sibande DM and Nkangala DM in 

Mpumalanga Province for a contract period of 36 months.  

 

 

1.2. Employer’s objectives 

 

The  Employer’s  objective  is  to  procure  construction  materials  and  deliver  to  the sites 

that shall be indicated on the signed works order. The sites shall be in the Gert Sibande DM, 

Ehlanzeni DM and Nkangala DM in Mpumalanga Province.  

  

 

1.3. Overview of the works 

 

The supply and delivery of construction implements and materials relating to roads, storm 

water, Waste Water Treatment Works, Water Treatment Works, water and sewer reticulation, 

electricity infrastructure, agricultural infrastructure, fencing, residential, schools, health and 

government facilities in the Mpumalanga Province.  

 

1.4. Extent of the works 

 

The scope of work required for the Service Provider is as detailed below (Refer to the 

BOQ for detailed specifications): 

 

High Level Activities to be undertaken by the Service Provider 

 

• Supply and Deliver Construction implements and material as per the purchase order. 

 

• Compilation & Submission of Delivery Plans. 

 

• Oversee the delivery and offloading of material on site. 

 

• Conduct Delivery Risk Assessment. 

 

• Quality Control and Management 

 

• Coordination & Reporting. 

•  Based on the above and any required activity, take liability for the delivery of materials 

• Close programme 
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1.5. Deliveries 

 

1.5.1. The deliveries shall be done at the sites specified in the signed purchase order. The 

sites shall be in the municipalities in Ehlanzeni DM, Gert Sibande DM and Nkangala 

DM as per the table below: 

 

Ehlanzeni District Gert Sibande District Nkangala District 

Bushbuckridge  Chief Albert Luthuli Dr. JS Moroka 

City of Mbombela  Dipaleseng Emakhazeni 

Nkomazi  Govan Mbeki Emalahleni 

Thaba Chweu Lekwa Steve Tshwete 

 Mkondo Thembisile Hani 

 Msukaligwa  Victor Khanye 

 Dr. Pixley Ka Isaka Seme  

 

1.5.2. The Delivery must take place within 5 working days of placing an official order except 

for long lead special material as determined by the employer. 

 

1.5.3. The Delivery location shall be indicated on the official purchase order. 

 

1.5.4. Delivery of products must include the off-loading thereof at the supplier’s own risk and 

cost to the designated delivery locations as indicated in the purchase order. 

 

1.5.5. Bidders must supply and ensure their own labour and/or plant and equipment for the 

offloading of the products at the designated sites. 

 

1.5.6. The Employer shall place purchase orders as and when required during the contract 

period. 

 

1.5.7. An official purchase order must be issued before any delivery may be made to the 

site. 

 

1.5.8. Upon delivery of material, the supplier must ensure that the delivery note is signed by 

the employer’s representative on site. The supplier must attach the delivery note to 

the invoice for processing of payment. 

 

1.5.9. The Employer reserves the right to award any item, or the whole of the contract to 

one or more successful bidder(s). 

 

1.5.10. Letter of good standing from the Workmen’s Compensation Commissioner in terms of 

COIDA or latest assessment and proof of payment or in case of new registration, 

proof of registration must be provided. 
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1.6. Location of the works 

 

1.6.1. The sites shall be in the municipalities listed above. Each purchase order shall clearly 

identify the site. 

 

1.7. Quality and quantities: 

 

1.7.1.     Quality Standards:  

 

i. Special brands, where named, are used to indicate the standard of quality desired.  

Tenderer’s  equal/similar  item  will  be  considered,  provided  that  the  Tenderer 

specifies  brand  name(s)  and  submits  full  specifications.  If the full set of 

specifications of the alternative item is not submitted, the item will not be 

considered for procurement.  

 

ii. In the event the employer elects to accept an alternative item purported to be 

equal/similar by the Tenderer, the employer may request the tenderer to provide 

samples of the alternative offer for testing and inspection. Acceptance of the 

item(s) will be conditional on such inspection and testing after receipt.  

 

1.7.2. Quality Tests: The employer may from time to time test the quality of the products and 

non-compliance may result in the termination of the contract. 

 

1.7.3. No estimated quantity projection is provided. The products shall be ordered 

throughout the contract period as and when required.  

 

1.8. Information: 

1.8.1.  Bidders  must  take  note  that  the  tender  will  be  disqualified  in  the  event  of  a  

false statement having been made or false information submitted.  

 

1.8.2. The tender must be valid for 90 (ninety) days after closing date.  

 

1.8.3. The contract period will be from date of commencement until 36 months thereafter  

 

1.8.4. Non-compliance with the tender conditions and specifications, could lead to breach of 

contract and the supplier will be liable for any expenses incurred as effect thereof. 

 

1.9. Technical Requirements 

 

Bidders should familiarize themselves with the all the relevant standard specifications 

and regulatory requirements for all materials and services to be supplied. The list below are 

indicative of the standards required for the materials and services. 
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1.9.1. Section A:     Civil 

 

The material to be procured shall comply with the Standardized and Particular 

Specifications applicable to this contract are listed below. 
 

 

 SANS 1200 

 SANS 2001BE1 

 SANS 2001BS1 

 SANS 2001CC2 

 SANS 2001CG1 

 SANS 2001CM1 

 SANS 2001CS1 

 SANS 2001CT2 

 SANS 2001DP1 

 SANS 2001DP2 

 SANS 2001DP3 

 SANS 2001DP4 

 SANS 2001DP5 

 SANS 2001DP6 

 SANS 2001EM1 

 DWS standards  

 NHBRC standards 

 Public Works Norms and standards 

 

1.9.2. Section B:     Electricity 

 

The material to be procured shall comply with the Standardized and Particular 

Specifications applicable to this contract are listed below. 

 

The Standardized Specifications are: 

 

 SANS 1200A: General 

 SANS 1200DA: Earthworks (Small works) 

 SANS 1200DB: Earthworks (Pipe trenches) 

 SANS 1200LB: Bedding (pipes) 
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 SANS 1200LC: Cable ducts 

 SANS  182:  Conductors for overhead electrical Transmission 

line (All parts)  

 SANS  470: Concrete poles for telephone, power and lighting 

purposes 

 SANS  556: Low-voltage switchgear  

 SANS  592:  Wood preservatives containing high temperature 

creosote and coal tar 

 SANS  593:  Wood preservatives containing low and medium 

temperature creosote and coal tar 

 SANS  754: Eucalyptus poles, cross-arms and spacers for 

power distribution and communications systems 

 SANS  780: Distribution Transformers 

 SANS  935: Hot-dip (galvanized) zinc coatings on steel wire 

 SANS 1019: Standard voltages, currents and insulation levels 

for electricity supply 

 SANS 1091: National colour standard 

 SANS 1186: Symbolic safety signs (All Parts) 

 SANS  1418: Aerial bundled conductor systems (All Parts) 

 SANS  1507: Electric cables with extruded solid dielectric 

insulation for fixed installations (300/500 V to 1 900/3 300 V) 

(All Parts) 

 SANS 1524-1: Electricity payment systems – Prepayment 

meters 

 SANS 1619: Small power distribution unit 

 SANS  1713:  Electric cables –Medium voltage aerial bundled 

conductors for voltages from 3.8/6.6kV to 19/33kV 

 SANS  10005:  The preservative treatment of timber 

 SANS  10114-1 Interior lighting Part 1: Artificial lighting of interiors 

 SANS 10142-1: The wiring of premises – Low voltage installations 

 SANS 10198: The selection, handling and installation of electric 

power cables of rating not exceeding 33kV (All Parts) 

 SANS 10199: The design and installation of earth electrodes 

 SANS 10200: Neutral earthing in medium voltage industrial 

power systems 
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 SANS 10280: Overhead power lines for conditions prevailing in 

South Africa 

 SANS 10292: Earthing of low voltage distribution systems 

 SANS 10313: The protection of structures against lightning 

 SANS  10389-1 Exterior lighting Part 1: Artificial lighting of exterior 

areas for work and safety 

 SANS 60076: Power transformers (All Parts) 

 SANS 60269: Low voltage fuses (All Parts)  

 SANS  60273:   Characteristics  of  indoor  and outdoor  post  

insulators  for  systems  with  nominal voltages greater than 

1000V. 

 SANS 60282: High voltage fuses (All Parts) 

 SANS  60305:  Insulators for overhead lines with nominal voltage 

above 1000V –ceramic of glass insulator unit for a.c. systems 

–characteristics of insulator units of the cap and pin type. 

 SANS  60383-1: Insulators for overhead lines with nominal voltage 

above 1000V. Part 1: Ceramic or glass insulator units for a.c. 

systems –definitions, test methods and acceptance criteria. 

 SANS  60383-2: Insulators for overhead lines with nominal voltage 

above 1000V. Part 2: Insulator strings and insulator sets for 

a.c. systems –definitions, test methods and acceptance 

criteria 

 SANS 60439: Low voltage switch gear and control gear 

assemblies (All Parts) 

 SANS 60529: Degrees of protection provided by enclosures (IP 

code) 

 SANS 60614: Conduits for electrical installations (All Parts) 

 SANS 60670: Boxes and enclosures for electrical accessories 

(All Parts) 

 SANS 60815: Guide for the selection of insulators in respect of 

polluted conditions 

 SANS 60947: Low voltage switchgear and control gear (All 

Parts) 

 SANS 61089: Round wire concentric lay overhead electrical 

stranded conductors 

 SANS 61284: Overhead lines – Requirements and tests for 

fittings 
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 SANS 61643: Low voltage surge protective devices (All Parts) 

 SANS  61952 :  Insulators for overhead lines - Composite line 

post insulators for AC systems with a nominal voltage greater 

than 1 000 V -Part 1:Definitions, end fittings and designations 

 SANS 62053: Electricity metering equipment (ac) (All Parts) 

 SANS 62055: Electricity metering – Payment systems (All Parts) 

 SANS 62262: Degrees of protection provided by enclosures for 

electrical equipment against external mechanical impacts (IK 

code) 

 SANS 62271: High voltage switchgear and control gear (All 

Parts) 

The Rationalized User Specifications are: 

 

 NRS 009: Electricity sales systems (All Parts) 

 NRS  018: Fittings and connectors for LV overhead power 

lines using aerial bundled conductors  

 NRS  020:  Cable ties for use with ABC 

 NRS 022: Stays and associated equipment 

 NRS 032: Service distribution boxes – pole-mounted 

 NRS 033: Electricity Distribution – Guidelines for medium 

voltage lines up   to 22kV, using wooden poles and bare 

conductors 

 NRS 034: Electricity Distribution – Guidelines for the 

provision of electrical distribution networks in residential 

areas (All Parts) 

 NRS 040: High-voltage operating regulations 

 NRS  053:  Accessories for medium voltage power cables 

(3.8/6.6 kV to 19/33 kV) 

 NRS 054: Power Transformers 

 NRS 060: Code of Practice for clearances 

 NRS  066:  Medium voltage insulators 

 NRS 096-1: Sealing of electricity meters 

 

The Particular Specifications are the specifications contained under the following 

parts of the ESKOM Distribution Standard: 

 

 Part 0 General 
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 Part 1 Planning 

 Part 2 Earthing 

 Part 3 Low Voltage 

 Part 4 Medium Voltage 

 Part 8 Services 

 Part 9 Buyers Guide 

 Part 11 Work Execution 

 Part 14 Low Voltage Maintenance 

 Part 22 Cables 

 Part 25 Prepayment Metering 

 

1.10. Applicable national and international standards 

 

• Standardized Specifications for Civil Engineering Construction 

SANS 1200 

 

• The National Building 

Regulations SABS0400 

 

• Construction and Management Requirements for Works Contracts 

SANS1921-1 

 

• Targeted Construction Procurement 

SANS1914-4 

 

1.11. Occupational Health and Safety 

 

The service provider needs to comply with the following legal requirements: 

 

•   Occupational  Health  and  Safety  Act,  85  of  1993  and  the  Construction 

Regulations, 2014; 

• Section 27(2) of the Disaster Management Act, 2002 regulations as amended; 

• Consolidated Directions on Occupational Health and Safety in certain workplaces 

After appointment, the service provider to prepare and seek approval from the 

employer for the following documents: 

•   Occupational Health and Safety Baseline specification  

•   COVID-19 Specification; 

•   Safety, Health, Environment and Quality Policy. 
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2. PROCUREMENT 

 

2.1. Preferential procurement procedures 

 

The works shall be executed in accordance with the conditions attached to preferences 

granted in accordance with the referencing schedule. 

 

  90/10 

 

3. CERTIFICATION BY RECOGNIZED BODIES 

 

None 

 

4. PLANT AND MATERIALS PROVIDED BY THE EMPLOYER 

 

None 

 

5. SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER 

 

Storage space shall be identified by the employer.  

 

6. PLANT AND EQUIPMENT 

 

Not Applicable 

 

7. MANAGEMENT 

 

7.1. SANS 1921 standards 

 

The SANS 1921 Construction works standards and associated specification data are 

applicable to the works: 

 

The   abovementioned   South   African   National   Standards   make   several   references   

to   the Specification Data for data, provisions and variations that make these standards 

applicable to this contract. The Specification Data shall have precedence in the 

interpretation of any ambiguity or inconsistency between it and these standards. 

 

Each item of Specification Data given below is cross-referenced to the clause in the 

standard to which it mainly applies. 

 

The associated Specification Data is as follows: 
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SANS 1921-1, Construction and management requirements for works contracts – Part 

1: General engineering and construction works 

 

Clause    Specification data 

 

Essential data 

 

4.3.3        The notice period for delivery is 05 Days 

 

4.9.3        The trees and shrubs which are not to be disturbed are to be identified on site. Where 

possible, the disturbance of trees should be avoided. 

 

4.17.1      The requirements for the termination, diversion or maintenance of existing services are: 

 

1) none 

 

4.17.3      Services which are known to exist on the site are: 

 

1) Water network. 

 

2) Electricity reticulation, sub-surface and overhead 

 

3) Sewer Network 

 

4) Roads 

 

Additional clauses 

 

•        Duration of the project is 36 months 

 

 

SANS 1921-6, Construction, and management requirements for works contracts – Part 6: 

HIV/AIDS awareness. 

 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally    

accredited training service provider in the HIV/AIDS field.  

 

              A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 

011- 265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and 

Welfare SETA website: www.hwseta.org.za. 

 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the 

duration of the contract. (Four times in total, including the initial one at the start of the 

contract.) 

 

http://www.hwseta.org.za/
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Additional clauses 

 

The duration of each workshop is not to be less than 2 ½ hours. 

 

4.2. Management meetings 

 

A Schedule of meetings will be agreed with the service 

provider. 

 

4.3. Daily records 

 

The Service Provider is instructed to keep a set of signed off daily diaries with specific 

detail relating to Contract Participating Goals (CPG). 

 

4.4. Payment certificates 

 

Payment Certificates will be done as per Service Level Agreement. Payments will not be 

processed unless all the required supporting information are attached to the claim for 

payment. 
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C3.2          PARTICULAR SPECIFICATIONS 

 

1. MINIATURE SUBSTATION SPECIFICATION 

 

1.1. SCOPE 

 

1.1.1. This specification covers the Departments minimum requirements for the selection, 

manufacture, testing and supply of outdoor type miniature substations. It is applicable 

to medium-voltage substations for systems with AC rated nominal voltages 12 kV. This 

specification covers Type B miniature substations requirements not exceeding 630 

kVA. 

 

1.1.2. The tests prescribed in this specification will evaluate the performance capabilities of 

medium-voltage miniature substations.  

 

1.1.3. The provisions of NRS 004 miniature substation requirements must be adhered to have 

been adopted, in order to ensure that quality miniature substations are purchased. 

 

1.2. NORMATIVE REFERENCES 

 

1.2.1. The following documents contain provisions that, through reference in the text, 

constitute requirements of this specification. At the time of publication, the editions 

indicated were valid. All standards and specifications are subject to revision, and 

parties to agreements based on this specification are encouraged to investigate the 

possibility of applying the most recent editions of the documents listed below. 

 

 NRS 004 (Int): 2000: Mini-subs for rated A.C. Voltages up to and Including 11kV. 

 CP-TSSPEC-006: 2002: Specification for 11 kV metal-enclosed ring Main units 

for type B miniature substations. 

 NRS 068: 2002: Cable earth fault indicators. 

 SABS 555: 1985: Mineral insulating oil for transformers and switchgear 

(uninhibited). 

 NRS 053 : 2000: Accessories for Medium Voltage power cables (3,8/6,6kV 

to19/33kV) 

 SABS 1339: 2000: Electric cable – Crossed-link polyethylene (XLPE) - insulted 

cable for voltages from 3, 8/6,6kV to 19/33kV. 

 SABS 780 : 1998: Distribution transformers 

 BS EN 50180 : 1999: Bushings above 1 kV up to 36 kV and form 250A to 3,15kA for 

liquid filled transformers 

 

1.3. GENERAL 

 

1.3.1. The transformer shall be approved in writing by the Engineer. 

 

1.3.2. No refurbished miniature - substations / 2nd hand will be accepted. 
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1.3.3. Miniature substation shall be installed, tested and commissioned to Council’s 

standards, complete with base as described later. 

 

1.3.4. Only 315kVA TYPE B or 630kVA TYPE B miniature substation shall be used. 

 

1.3.5. The Mini Sub shall be complete with but not limited to the following, an 11kV Ring Main 

Unit with SF6 OR Vacuum breaker with self-power protection relay, a low loss wound 

distribution transformer,   LV bus-bars, switchgear, small wiring, street light panel, 

contactors, Current Transformers etc.   

 

1.3.6. It shall be suitable for use at an altitude of 1000m above mean sea level in an area of 

high summer rainfall, and high humidity with severe lightning conditions and light winter 

frost. 

 

1.3.7. The main supply to the LV compartments shall be metered with appropriate CTs and 

meter as described elsewhere. 

 

1.3.8. To comply with the relevant SANS specification 

 

1.4. ENCLOSURE 

 

1.4.1. The housing shall be rectangular in plan, approximately 3 meters long by 1, 2 meters 

wide (manufacturer’s nearest standard).  Colour shall be avocado code C 12. 

 

1.4.2. The housing shall be of 2mm 3CR12 construction.  The housing shall be erected on a 

rolled steel channel under base of 100 x 50mm, galvanized and Epoxy tar painted and 

shall be rigid, robust and completely self-supporting.  All bolts and screws to be 

cadmium plated.  The housing shall be so designed that it can be lifted off, complete 

with base frame, or lowered over a Ring Main Unit fixed to already connect HV cables. 

 

1.4.3. The housing shall be vermin proof, dust and corrosion proof and shall protect the 

internal equipment from spray water or falling rain at an angel of 60 degrees to the 

vertical.  

 

1.4.4. Adequate ventilation shall be provided to prevent the build-up of condensation or heat 

in any compartment, including driver of the miniature substation. 

 

1.4.5. The housing shall be divided to approval into four separate compartments for HV 

Switchgear, transformer, LV main circuit breaker and transformer accessories, LV 

Switchgear, busbar and metering. The switchgear compartment: IP 66 shall be 

provided with an approved hinged locking access doors.  These doors shall exert 

uniform pressure at all points on the gasket when the door is closed and shall be 

adequately sized for the operation and maintenance of the equipment installed therein.  

All doors shall open from the outside.  The locking handle on each door shall be such 

as to accept the Council’s standard substation padlocks. 
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1.5. CLEANING AND PAINTING 

 

1.5.1. The metal shall be degreased and shot blasted to remove all dirt, scale or blemishes.  It 

shall be powered coated in an approved fashion with one coat zinc chromate primer 

and two coats of scratchproof, weatherproof enamel, both on the inside and outside of 

the unit. The instrument/circuit breaker panel shall be painted white inside and the 

outside, including the roof, avocado green to SABS specification. 

 

1.6. TRANSFORMER (TO SABS 780/1979) 

 

1.6.1. The low loss transformer shall be of the indoor oil immersed type, filled with oil to SABS 

555-1959, and shall be tested before the filling and dispatch of the transformer. 

 

1.6.2. The winding shall be of plain annealed copper or copper foil and the connections shall 

be of plain annealed copper conductors adequately insulated and braced to maintain 

clearances between other windings and between live parts and other metal parts when 

subjected to short circuit or earthed conditions, and to be free of vibration in normal 

service and during transport. 

 

1.7. GENERAL SPECIFICATIONS 

 

1.7.1. Noise levels Shall not exceed those laid down in SABS 780 

 

1.7.2. Voltage Ratio 11kV/420V/242 V – open terminal with earthed neutral 

 

1.7.3. Vector group  Dyn 11 

 

1.7.4. Tapping`s on HV Windings ± 2,5% and ± 5% 

 

1.7.5. Tapping Adjustment , By means of externally operated, off load lockable tap switch 

 

1.7.6. The transformer shall be fitted with indoor bushings and terminal adapters suitable for 

the number and size of connections, both HV and LV cabling. 

 
1.7.7. The tank shall be of the sealed non-breathing type incorporating 20% free space above 

the oil. 

 
1.7.8. The transformer compartment shall be removable without disturbing HT or LT cabling. 

 

1.8. HIGH VOLTAGE EQUIPMENT 

 

1.8.1. The high voltage equipment shall incorporate a Ring Main Unit rated 630A, 350 MVA 

for 3 seconds or similar equipment approved in writing by the Engineer, fitted with a 

suitable bracket with wooden clamping blocks, below terminals of switchgear, to clamp 

and support up to 185 mm² PILCDSTA cable for a 315 KVA and up to 185 mm² for 630 
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KVA and a SF6 or Vacuum breaker. The unit shall incorporate cable earthing device 

and cable test connections behind and interlocked safety cover. 

 

1.8.2. Test certificates to BS 116 and 3941 shall be provided for each unit. 

 

1.8.3. Marking of conductors and terminals of power and secondary circuit to show phase 

sequence shall comely with BSS 158-1968.  Busbar connections and risers shall be air 

insulated to BSS 169-1957. 

 

1.8.4. Clearance from phases to earth and between phases to BSS 162. 

 

1.8.5. The Ring Main Unit shall face the housing to the front same as the LT equipment. 

 

1.9. LOW VOLTAGE EQUIPMENT 

 

1.9.1. Bus-bars connections and risers suitably colour coded, shall be air insulated and 

conform to the latest SABS specification or failing that, the BSS 159 shall apply.  

Clearances between phases and phase to earth shall be adequate and busbar support 

insulators shall be of porcelain or epoxy resin mounding. 

 

1.9.2. All connections from bus-bars shall be supported on insulators to maintain adequate 

spacing, and shall, like the bus-bars be of copper. 

 

1.9.3. A LV Main Circuit Breaker 500A (3) pole LY603 MCCB suitably rated shall be fitted for 

protection between the LV transformer terminals and the LV busbar.  (1000A for 630 

KVA). All cable terminals shall be provided with lugs appropriate to the cable, bolts, 

nuts, plain washers and locknuts. This provision will be in the same compartment as the 

tap changer, oil purification outlets, sight glass, etc. off the transformer. 

 

1.9.4. The main LV breaker and its terminals will be covered by a suitable, tough, venting, 

heat and explosive resistant clear cover. 

 

1.9.5. Outgoing circuits shall be provided for as follows: 

 

 All terminations shall be fixed to suitable terminations. The gland plate is to be 

mounted to a rail to allow positioning of the gland plate as required. The rail shall be 

so positioned that the hole in the gland plate for the cable is in line with the 

terminations of the circuit breaker, and shall be mounted to the top of the under base. 

The rail shall be of rugged construction to allow for the secure mounting of the gland 

plate. 

 All gland plates shall be drilled, treated and suitably  

 Covered. Four gland plates with the following hole sizes shall be provided; 50mm 

diameter hole for 315 KVA and 63 mm diameter for 630 KVA.  One gland plate with 

four 25mm diameter holes shall be provided for streetlight cables.  One gland plate 

with one 20 mm diameter hole shall be provided for the day light switch cable. 

 The mounting rack for outgoing feeder circuit breakers shall be drilled for four CBI (LN 
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603 and JS 150-600A) circuit breakers. 

 In the metering section there shall be provision for future installation of six British 

Standard Footprint meters and future installation of three 10 VA current transformers 

for each meter shall be provided for at the busbar or below the circuit breaker on a 

3CR 12 mounting plate.  This shall be a hinged panel. 

 Streetlight equipment shall be provided for, to the right on the mounting rack 

mentioned:  3 x 80A 230V GEC kWh meters, AC1 contactor, 3 phase circuit breaker 

(150 A 20 kA), photocell and by-pass switch for 3ph streetlight circuit, no fuses. 

 

1.10. METERING 

 

1.10.1. All metering shall be done on the low voltage or else approved in writing by the 

Engineer. 

 

1.11. CABLE TERMINATIONS & ENTRIES 

 

1.11.1. All cable entries shall be from below and cable terminals shall be provided with lugs 

appropriate to the cable specified, bolts, nuts, plain washers and locknuts.  These 

terminals shall be located within 150mm of the cable boxes or gland plates and 

approved copper riser connections shall be provided between the terminals and the 

circuit breaker. 

 

1.11.2. The armouring of all cables shall be earthed to the main earth busbar together with the 

bare copper earth conductor specified with that cable.  All cables shall be terminate by 

means of a glad to a gland plate.  This bare copper conductor shall be of the same 

cross section areas as the one laid with the cable and shall be connected to the earth 

busbar. 

 

 

1.12. SOCKET OUTLET(16 AMP) 

 

1.12.1. One 16 A 1 phase Socket outlet shall be installed in the LV compartment and shall be 

protected by a suitable CIRCUIT BREAKER and earth leakage unit as prescribed by 

the code of practice SANS 10142-1. All live connections will suitably covered as in 

terms of the said code of practice. 

 

1.13. EARTHING IN SUBSTATION 

 

1.13.1. An approved copper earth bar not less than 25mm x 3mm in section shall be provided 

along the entire length of the miniature substation internally, to which all-metal parts of 

switchgear, transformer and cable end box glands shall be connected.  

 

1.13.2. The earth bar shall be drilled at each end and fitted with a 10mm diameter brass 

terminal bolt, nut and locknut.  The earth bar shall be fitted with a removable link 

between the HV and LV compartments. 
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1.14. TESTING 

 

1.14.1. The supplier shall supply copies of all test certificates covering works tests to SABS or 

to the relevant BSS where not provided for by the SABS. 

 

 

1.15. 200KVA DUAL RATIO MINI-SUBSTATION CHECKLIST 
       

        Yes No    
              

11KV – 6.6 KV/420V        X       

              

SF6 Ring Main unit with earthling facility on all three switches  X       

              

Neutral to earth system  TN-S       X       

              

Self-powered relay for transformer (Overload & earth fault protection)      X       

              

Bolted top transformer with filler, drain and breather X      

              

60 amp 3Ø Streetlight panel with daylight switch and bypass. X       

              

Kamstrup 382 M gen. 3 Phase 4wire meter with 812G GSM 
modem for streetlight circuit.     X       

              

3 X 300/5 CT's       X       

              

EDMI Mk10A Energy meter 3 Phase 4 Wire (Statistics meter)     X       

              

Switched socket outlet         X       

              

Light with switch (LT side only)        X       

              

Circuit breakers 1 X 300 amp Main X       

              

  2 X 100 amp     X       

              

     2 X   63 amp      X       

              

Cable mounting:                                           HT   Clamps    X       

                 

    LT   Gland plates    X       

              

Colour: 
AVO 
green C12       X       

              

Sketch plan of base       X       

              

Test certificate        X       

              

Guarantee        X       
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Notes          1. The Mini-sub Enclosure must be manufactured from 3CR12- Metal.  

   

                    2. 
 
                        
                    
                    3.                        

Ventilation must be adequate to prevent overheating in the LT compartment and to 
prevent condensation in the mini-sub and be 
Vermin proof 
 

Control to Street lights, Socket outlet and internal light must be by 
Suitable circuit breaker. No fuses 
 

1.16. 315KVA DUAL RATIO MINI-SUBSTATION CHECKLIST 
       

        Yes No    
              

11KV – 6.6 KV/420V        X       

              

SF6 Ring Main unit with earthling facility on all three switches  X       

              

Neutral to earth system  TN-S       X       

              

Self-powered relay for transformer (Overload & earth fault protection)      X       

              

Bolted top transformer with filler, drain and breather X      

              

60 amp 3Ø Streetlight panel with daylight switch and bypass. X       

              

Kamstrup 382 M gen. 3 Phase 4wire meter with 812G GSM 
modem for streetlight circuit.     X       

              

3 X 500/5 CT's       X       

              

EDMI Mk10A Energy meter 3 Phase 4 Wire (Statistics meter)     X       

              

Switched socket outlet         X       

              

Light with switch (LT side only)        X       

              

Circuit breakers 1 X 500 amp Main X       

              

  2 X 300 amp     X       

              

  ….. X ……..amp            

              

Cable mounting:                                           HT   Clamps    X       

                 

    LT   Gland plates    X       

              

Colour: 
AVO 
green C12       X       

              

Sketch plan of base       X       

              

Test certificate        X       

              

Guarantee        X       
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Notes          1. The Mini-sub Enclosure must be manufactured from 3CR12- Metal.  

   
                    2. 
 
                        
                    
                    3.                        

Ventilation must be adequate to prevent overheating in the LT compartment 
and to prevent condensation in the mini-sub and be 
Vermin proof 
 

Control to Street lights, Socket outlet and internal light must be by 
Suitable circuit breaker. No fuses 
 

 

1.17.  630KVA 11KV/420V MINI-SUBSTATION CHECKLIST 
       

        Yes No    
              

11KV/420V        X       

              

SF6 Ring Main unit with earthling facility on all three switches  X       

              

Neutral to earth system  TN-S       X       

              

Self-powered relay for transformer (Overload & earth fault protection)      X       

              

Bolted top transformer with filler, drain and breather X      

              

60 amp 3Ø Streetlight panel with daylight switch and bypass. X       

              

Kamstrup 382 M gen. 3 Phase 4wire meter with 812G GSM 
modem for streetlight circuit.     X       

              

3 X 1000/5 CT's       X       

              

EDMI Mk10A Energy meter 3 Phase 4 Wire (Statistics meter)     X       

              

Switched socket outlet         X       

              

Light with switch (LT side only)        X       

              

Circuit breakers 1 X 1000 amp Main X       

              

  4 X 300 amp     X       

              

  ….. X ……..amp            

              

Cable mounting:                                           HT   Clamps    X       

                 

    LT   Gland plates    X       

              

Colour: 
AVO 
green C12       X       

              

Sketch plan of base       X       

              

Test certificate        X       
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Guarantee        X       

 
 
              

Notes          1. The Mini-sub Enclosure must be manufactured from 3CR12- Metal.  

   
                    2. 
 
                        
                    
                    3.                        

Ventilation must be adequate to prevent overheating in the LT compartment 
and to prevent condensation in the mini-sub and be 
Vermin proof 
 
Control to Street lights, Socket outlet and internal light must be by 
Suitable circuit breaker. No fuses 
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8. EVALUATION CRITERIA 

 

Note: 90/10 preference point system will be used.  (Minimum CIDB GRADE needed: 4 GB or 

3GBPE or higher, 4CE or 4CEpe or higher, 4 ME or 4MEPE or higher, 4 EP or 4EPME or higher, 

4EB or 4EBPE or higher) 

 

FUNCTIONALITY POINTS 

1. RELEVANT PREVIOUS EXPERIENCE (VALUE) (BANK RATING 

MUST BE ATTACHED) Proof of relevant experience must be 

attached i.e. works orders, appointment letters, completion 

certificates) 

 No experience equals 0 points 

 

 

30 

 Below R1 Million equals 10 points 

 R1 Million to R2 Million equals 15 points 

 Above R2 Million to R 4 Million equals 20 points 

 Above R 4 Million equals 30 points 

2. COMPANY EXPERIENCE  

Company experience in similar projects (Years) 

 No experience equals 0 points 

 

 

10  Below 2 years equals 3 points 

 2 years to 4 years equals 5 points 

 Above 4 years to 6 years equals 8 points 

 Above 6 years equals 10 points 

3. KEY PERSONNEL (ARTISANS)  

 No personnel equals to 0 points 

 

 

20  One (1) Artisan will be equal 5 points 

 Two (2) Artisans will be equal 10 points 

 Three (3) Artisans will be equal 15 points 

 Four (4) or more Artisans equals 20 points 

Artisan must be in possession of any relevant qualification (i.e. 

Carpentry, Plastering, Painting, Bricklaying) and other qualifications 

related to building, civil and electricity. 

(CV and certified copies of qualifications must be attached) 

4, SCHEDULE OF PLANT AND EQUIPMENT 

 ALL APPLICABLE PLANT AND EQUIPMENT EQUALS 20 POINTS 

 

 

 

20 
 Any other 4-5  combination equals 15 points 

 Any other 2-3  combination equals 10 points 

 One applicable equipment equals 5 points 

 No relevant equipment equals 0 points 

(1) Applicable Plant and Equipment: 2 Ton Truck/Bakkie, TLB, 

Grader, Tipper Truck, Water Tanker, Hoisting vehicle, Crane, 

Scaffolding, Extension and A Frame ladders, Basic Tools, Welding 

Machine and Protective & Safety Equipment. 

(2) Any other equipment = Compactor and Concrete mixer. 

 

 (Proof of owned relevant plant and equipment must be attached. In 

case of hire proof lease agreement must be attached. 
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4. DEMOGRAPHICS 

 

 District (same district bidding for)   - 10 points 

 Outside district applied for – 05 points 

 If proof is not attached 0 points. 

(Proof must be attached) 

 

10 

5. SAFETY PLAN 

 No Plan equals 0 points 

 Submission of Environmental Management plan, SHEQ, Risk 

Management plan equals 10 points 

(Proof must be attached) 

 

10 

TOTAL  100 

 

 

NB: Bidders who scores less than 70 points of the 100 points will not be considered for further 

evaluation. 

 

A maximum equal to 90 points will be awarded for Financial Offer/Price 

A maximum equal to 10 tender evaluation points will be awarded based on B-BBEE Status Level of 

Contributor.   

B-BBEE Status Level of Contributor Number of Points 

1 10 

2 9 

3 6 

4 5 

5 4 

6 3 

7 2 

8 1 

Non – compliant contributor 0 
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9. COMPULSORY RETURNABLE SCHEDULES (CERTIFIED COPIES/ORIGINALS OF THE 

FOLLOWING DOCUMENTS) 

Service providers must be registered on the Central Supplier Database. 

1. Duly signed bid documents (each page initialed) including all the attached SBD forms. 
2. Certificate of authority 
3. Signed form of Offer and Acceptance 
4. Legally signed Joint Venture Agreement (in case of a JV) 
5. Valid copy of Identity documents of Owners / Directors / Members / Shareholders 
6. Contractor Registration for Incorporation or of Company Registration Document 

7. Proof of registration on Central Supplier Database 

8. Shareholders’ Agreements / Share Certificates / Memorandum of Association For Companies. 

9.  A valid and active Tax Compliance Status PIN issued by the South African Revenue Services  

10. Valid Letter of Good Standing from the Department of Labour or Proof of Compensation for Occupational 

Injuries and Diseases Act, 1963 (No. 130 of 1993) (Letter for Tender purposes will not be accepted) 

11.  SBD 1, SBD2, SBD 4, SBD 6.1, SBD 6.2, SBD 8, SBD 9 and GCC 

12. Fully completed Bill of Quantities 

 

Other documents required only for Bid evaluation purposes 

 Proof of relevant experience 

 CV and proof of relevant qualifications 

 Proof of residence 

 Proof of plant and equipment 

 Proposed Amendments and Qualifications 

 Environmental Management plan, SHEQ, Risk Management plan. 

 

Bid Conditions 

 

1. Bids must be submitted in South African Rand, on a fixed price basis, including VAT. 

2. The Department is not bound to accept any of the proposals submitted and  

3. The Department reserve the right to call for Best and Final Offers from short-listed bidders before final 

selection. 

4. The Department reserves the right to call interviews with short-listed bidders before final selection. 

5. The Department reserves the right to negotiate price with preferred bidders. 

6. Only bids that were submitted with a valid Original Tax Certificate issued by SARS will be considered. 

7. The lowest or any bid will not necessary be accepted and the Department reserves the right to accept 

the whole or part of any bid. 

8. All price escalations will only effect after the first completed year of contract. 

9. Bidders that supply a separate pricing schedule will automatically be disqualified. 

10. No alternative proposal will be permissible. 

11. The Department reserve the right to appoint more than one service provider 
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10. COMPULSORY BRIEFING SESSION 

 

 There will be a compulsory briefing and date, time and venue will be as per the advert.  

 

 

11. GENERAL CONDITIONS OF CONTRACT 

 

This bid and all contracts emanating there from will be subject to the attached General  Conditions 

of Contract issued by the National Treasury.  

 

The Department and Service Provider will sign a Contract of Service upon appointment. 

 

The Service Provider should commence with the project within five (07) days after receiving the 

letter of appointment and signed the Contract of Service. 

 

During the execution of the Project, the Service Provider is required to give reports on the progress 

of the Project. It is the responsibility of the service  

provider to have one of their representatives assigned the project during the Departmental  

meetings. 

 

Copyright in respect of all documents and data prepared or developed for the purpose of the  

project by the Service Provider shall be vested in the Department. 

 

The successful Service Provider agrees to keep all records and information of, or related to the  

project confidential and not discloses such records or information to any third party without the  

prior written consent of the Department. 

 

The Department reserves the right to terminate the contract in the event that there is clear  

evidence of non-performance and non-compliance with the Contract. 

 

The short-listed Service Provider may be required to do a presentation in person to the  

Department, at their own cost, should it be deemed necessary to do so. 

 

12. VALIDITY PERIOD 

 

The validity of this bid will be 90 days after the closing date, hence offers must remain valid for  

this period unless otherwise. 

 

The Department of COGTA reserves the right not to appoint if suitable Candidates are not found  

at the discretion of the Department. 
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13. SPECIAL CONDITIONS OF CONTRACT 

 

13.1 NOTES  

 

The following Special conditions of Contract are an extract of the final intended contract and 

supplementary to the General Conditions of Contract mentioned above. However, where the 

special conditions on contract are in conflict with the general conditions of contract, the special 

condition of contract shall prevail. 

 

 

Any misrepresentation of information provided in this bid may result in the cancellation of the  

Contract. It is a condition of this bid that the Tax matters of the service provider MUST remain  

in order for the awarded service provider/s for the duration of the contract; It will be a requirement, 

that for the duration of the contract if and when awarded that the successful bidder must be 

registered on the Central Supplier Database, That any bank details provided must correspond 

with the company registration name as applied for this bid; 

 

 

13.2 EXTRA WORK  

 

Any costs for extra work by the Service Provider, incurred over and above this bid which, in the  

sole opinion of the Chief Financial Officer is due to reasons attributable to the Service Provider  

during any phase of the project shall be borne by the service provider after the commencement  

of this Contract, the cost or duration of the services is altered as a result of changes in, or addition  

to any statute, regulation or by-law, or in the requirement of the authority having jurisdiction over  

any matter in respect of the services, then the agreed fees and time for completion, may on  

discretion of the Head of Department, be adjusted in writing, in order to reflect the impact of those  

changes.    

 

 

13.3 REPORTING AND ACCOUNTABILITY 

 

During the execution of the Project, the Service Provider must submit regular progress reports 

and attend meetings at intervals as determined by the project team or Project committee 

managing the Service Provider. 

   

All information captured and or used to generate the outputs of the Project remains the property  

of the Traditional Council and the Department, and must be handed over in its totality when the  

project is closed. The Department will retain copyright and all associated intellectual rights thereof.  

This document together with all agreements to be or reached during the course of the project  

become part of the Contract. The information must be captured and provided in a digital format  

as agreed (in writing) between the Service Provider and the Department. This agreement must  

be reached and signed off together with the project plan before the Project commences. 
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Project will be signed off by the Chief Financial Officer or representative when: 

• all the end products (refer to list) have been delivered, 

• a formal presentation has been made to Office of the Chief Financial Officer, and 

• The Chief Financial Officer or representative is satisfied that all requirements have been 

met. 

 

Team members that will be directly involved in the Project will be expected to attend all progress  

report meetings as scheduled and agreed upon by both Parties. The selected team members  

shall stay the same for the duration of the Project and cannot be changed without prior discussions  

with and approval from the Department. 

 

The Project team will consist of appointed Service Provider/team plus a dedicated Project team  

as assigned by the Department and the Traditional Council. 

 

13.4 NATURE OF RELATIONSHIP 

 

 

For the purposes of this Contract the Service Provider is an independent Service Provider and  

the relationship between the Parties shall not be construed to be that of employer and employee. 

 

The Service Provider shall not act as, or hold out to be, the agent, representative or employee of  

the Department. 

 

 

All reports, documents and papers of whatever nature to be furnished to the Department in terms  

of this Contract shall become the property of the Department and subject to all proprietary and  

other rights the Department may hold over it. 

 

13.5 BREACH AND TERMINATION 

 

In the event of the Service Provider failing to comply with any of its obligations in terms of this    

Contract, the Department shall be entitled to deliver a written notice to the Service Provider calling  

upon it to comply with such obligations within a period of 14 (fourteen) days. Should the Service  

Provider fail, within the aforementioned period of 14 (fourteen) days, to comply with such  

obligations, the Department shall be entitled without prejudice to any rights which it may have in  

law, to cancel this Contract.  The Department may have all the remaining work done by another  

Sole Proprietor/Company at the sole expense and cost of the Service Provider appointed, and/or  

to pursue all other remedies to which it shall be entitled.  

 

In the event of the Contract having been cancelled no further payments shall be due to the Service  

Provider until the work has been completed by the Substituting Service Provider, the Service  

Provider final account and that of the substituting Company has been ascertained and any loss 

suffered by the Department due to the cancellation has been identified. Such loss shall be  

deducted from any payments due to the Service Provider by the Department. 
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13.6 DISPUTE RESOLUTION 

 

In case of a dispute arising out of a matter relating to this Contract, both Parties shall first 

endeavour to resolve the dispute through internal processes failing which the Parties agree to the  

appointment of an independent arbitrator whose decision is an advisory arbitration award. 

 

13.7 ARBITRATION 

 

In the event of a dispute about the Contract or any matter relating to the administration or  

management of the Contract between the Parties and the dispute cannot be resolved within five  

(5) working days from the date when the dispute ensued; the matter shall be subjected to an  

arbitration hearing at Mbombela. 

 

An Attorney of not less than (5) years’ experience shall be appointed by agreement within two (2)  

days failing which the president of the Law Society of the Northern Provinces shall be authorised  

to appoint an arbitrator, his appointment shall be final.  The arbitrator may mediate, conciliate,  

failing which the arbitrator shall give an advisory arbitration award. 

 

13.8 GENERAL 

 

This Contract shall be construed according to the laws of the Republic of South Africa applicable  

to agreements that are signed and performed within the Republic of South Africa. 

 

The terms and conditions set out herein constitute the entire Contract between the Parties.  No  

amendment or variation of whatever nature shall be binding unless reduced to writing and signed  

by both Parties. 

 

 

 

14. ENQUIRIES 

 

Any bidder who requires clarity may contact the relevant contacts as indicated below: 

 

• Technical Enquiries: Mr. Allister Tsaura (Electrical Engineer) Tel: (083 291 9698)  

 Mr. Alex Chiuswa (Civil Engineer) Tel: (076 819 6151) 

• Bid Administration:   Mr. TG Nzimande (013) 766 6374 
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PART 4: SITE INFORMATION 

 

 

INFORMATION AND MAP 

 

The deliveries are to be made around jurisdiction as shown in the map below: 
 

 


